To: See Email Distribution List

From: Mary Wheeler
Manager of Contract Administration

Date: May 22, 2019

No Pages: 01

This addendum is issued on May 22, 2019 prior to the bid due date to add, delete, modify, clarify and/or to respond to questions submitted by prospective offerors regarding the work included in the above referenced solicitation.

QUESTIONS

1. **Question:** Will the permits be handled by the parking authority or by the contractor?
   
   **Response:** The permit applications shall be prepared and submitted to Philadelphia’s L&I Department by the Prime Contractor. In addition, the Prime Contractor is responsible for obtaining and paying for all zoning and building permits and fees required by the City of Philadelphia and the State of Pennsylvania. The Prime Contractor will be reimbursed for all zoning and building permits and fees required for the project by the Owner at direct costs by issuing a Change Order.

2. **Question:** Is this subject to any art commission or historical building?
   
   **Response:** No.

3. **Question:** Who’s responsible for the engineering of the anchors?
   
   **Response:** The installation of the fall arrest anchors is removed from the Scope of Work. Their installation will be performed by the PPA under engineering supervision. The Prime Contractor is still required to coordinate their other Work with the installation of the fall arrest anchors performed by the PPA. Item #3, titled “Owner-supplied Metal Fabrications”, within Sections 2.2.2 and 2.2.3 are deleted from the Bid Form. Bidders are required to indicate a zero amount for Item #3 in both sections of the Bid Form.

END OF ADDENDUM ONE